A. G, Contract No.KR911493TRD
ECS File: JPA 91-83
Hepi Project: 91-003
Project: 264 NA 373 H 2143 QlC
264 NA 359 H 2144 01C
Section: SR-264 Archaeological
Survey

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE "STATE OF ARIZONA
AND

THE HOPI TRIBE
THIS AGREEMENT is entered into //;l- ££L§i2§k4é£é$4’ s 1991,

pursuant to Arizona Revised Statutes, Sections 11-951 through
11-9854, as amended, between the STATE OF ARIZONA, acting by and
through its DEPARTMENT OF TRANSPORTATION (the "State") and the
HOPI TRIBE, acting by and through its Tribal Council (the
"Tribe").

I, RECITALS

1. The State 1s empowered by Arizona Revised Statutes
Section 28~108 to enter into this agreement and has by
resolution, a copy of which is attached hereto and made a part
hereof, resclved to enter into this agreement and has delegated
to the undersigned the authority to execute this agreement on
behalf of the State.

2. The Tribe is empowered by Hopi Tribal Council Resolution H~219-91
to enter into this agreement and has by resolution, a copy of
which is attached hereto and made a part hereof, resolved to
enter into this agreement and has authorized the undersigned to
execute this agreement on behalf of the Tribe.

3. Incident to a future roadway reconstruction
improvement project to State Route 264 (SR-264) contemplated by
the State, .the State and the Tribe desire to participate in an
archaeological survey (cultural resource inventory) on SR-264
from MP 359.6 to MP 384.0, a distance of 24,7 miles, more or
less, hereinafter referred to as the Project, at an estimated
cost of $28,715.00.

THEREFQRE, in consideration of the mutual agreements expressed
herein, it is agreed as follows:
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I1. SCOPE OF WORK

1. The Tribe will:

a. Accomplish the Project generally in accordance with
Exhibit A, which is attached hereto and made a part hereof.
Provide the State copies of progress reports as appropriate and
a final report.

b. Invoice the State, no more often than monthly, in a
total amount estimated at $28,715.00.

¢. Be responsible for any claims arising from the
performance or nonperformance of any work under this agreement
attributable to the Tribe.

2. The State will:

a. Appoint a Project Leader to coordinate with and
assist the Tribe as necessary and appropriate.

b. Reimburse the Tribe within thirty days after
receipt and approval of invoices, in a total amount estimated

at $28,715.00.

c. Be responsible for any claims attributable to the
State.

IT1I. MISCELLANEOUS PROVISION

1. This agreement shall remain in force and effect until
completion of said Project; provided, however, that this
agreement may be cancelled at any time upon thirty (30) days
written notice to the other party.

2, This agreement shall become effective upon filing with
the Secretary of State.

3. This agreement may be cancelled in accordance with
Arizona Revised Statutes Section 38-511 regarding conflicts of
interest on behalf of State employees.

4. The provisions of Arizona Revised Statutes Section
35-214 as regards audit are applicable to this contract.

5. in the event of any controversy which may arise out of
this agreement, the parties hereto agree to abide by required
arbitration as is set forth for public works contracts in
Arizona Revised Statutes Section 12-1518 (B) and (C).
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411 notices or demands upon any party to this
ghall be in writing and shall be delivered in person
* mail addressed as follows:

\rizona Department of Tramsportation CHARLES E
'oint Project Administration ‘ ;sportation.
205 South 17 Avenue, Mail Drop 616E Room 222E £ the Staté
*hoenix, AZ 85007 sting by and
: W
The Hopi Tribe )?i?iEZS ;;S
Zribal Chairperson e inventory
’0 Box 123 '

Xykotsmovi, AZ 86039

Attached hereto and incorporated herein is a copy of Jiziizd S?;i
‘en determination of each party's legal counsel that
.es are authorized under the laws of this state to
o this agreement and that the agreement is in proper

'S WHEREOF, the parties have executed this agreement >/’T
ad year first above writtem. ! //

A

IRIBE STATE OF ARIZONA
Department of Transportation

— /L'\ M S By /ﬁé?ii?%ié?i/?Z;;gﬁi;élmh;

MASAYESVA [/ ROBERT P. MICKELSON
Deputy State Engineer
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WHEREAS,

HHEREAS,

WHEREAS,

WHEREAS,

NHEREAS,

HOPI TRIBAL COUNCIL
RESCLUTION
H=213=91

the Hopl Tribe, by pollcy and protecs!, requires all lands that may be
disturbed by construction or other activity fo underge an
archasologlical survey; and
the Hopi Tribe, ?Hrcugh the establshment of a Cultural Pressrvation
Offlce, and the funding of a professional archaecloglist, has the
technical capabillty o conduct these surveys; and
the Arizona State Department of Transportation has propesed +o the
Hepl Tribe Yo conduct an archaeclogical survey on State Route 264 for
3 distance of 24.7 miles for an astimated cost of $28,715; and
the archaeciogical survey Is required as no formal survey has ever
been conducted on  this right-of-way and to document, under
confldential conditlons, all cultural resources of signiflcance and +o
ensure that these arz protected; and
the Hepl Cultural Preservation Qfffce has consultad the respective
villages and wil! continue +o consult all parties In this survey fo

provide adequate [nput Inte the survey, IT's findings and the final

report,

NCW THEREFORE BE |IT RESQLVED by the Hopl Tribe that |+ hersby approves the

[NTERGOYERNMENTAL AGREEMENT between the Hopi Tribe and the State of
Arizena for professional services to be provided by the Hopi Cultural

Praservation Qfflcs; Agreement attached and hersby made a part of this

ragoiutlicon,

BE IT FURTHER RESOLYED by the Hopl Tribe that the Chlef Executlive Qfflcer of the

Hop! Trlbe s hersby authorlzed to enter Info sald agreement and o

place [nto 2ffect all necessary documents,



HOPI TRIBAL COUNCIL
RESOLUTION
H=219=91
8 IT FURTHER RESCLYED by the Hop! Tribe that a condition stated as follows: "The
State of Arlzona, Arizona State Depariment of Transportation, shail
not reisase the findings of this survey for public serutiny w!thout
the written permission of the viilages and the Hepi Tribal Council™ by
refersnce |s hersby made a part of this confract.
BE IT FINALLY RESCLYED by the Hepi Tribal Councl] that the Treasurer of fhe Hopl

Tribe Is authorized fo sxecufe all necessary fliscal measures to carry

oyt the ntent of this resglutlion.

ERILELEATILION

The foregeing resolution was duly adopted by the Hop! Tribal Council on Sgegtsmber
23,..1991, at a meeting at which a quorum was present with a vote of 1! In faver,
8 opposed, 1 abstaining (Yice Chalrman pras!diag and not-voting) pursuant to the
au?horlfy vested In the Hepl Tribal Council by Sectlon 1(a) of Articis V1 of the
Hopi Tribal Constlitution and By~Laws of the Hepi Tribe of Arlzona, as ratlfied
by the Hop! Trival Council on October 24, 1936, and approved by the aecrerary of
the Interior on December 19, 1936, pursuan+ to Sectlion 16§ of the Act of June 18,

19734, Sald resclution s erf=c+|ve as of the date of adoptlon and gggsmagz
require Secretarfal approval,

.

Patrick C. Dailas, Yice Chairman
Hop! Tribal Council

ATTEST

el Strrace
Anita Horaca, Tribal Secretary
Hepl Tribal Counct|
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APPROVAL OF THE HOPI TRIBAL ATTORNEY

I have reviewed the above reverenced preposed
intergovernmental agreement, between the DEPARTMENT oF
TRANSPORTATION, HIGHWAYS DIVISION, and the HOPI TRIBE, and
declare this agreement to be in proper form and within the
powers and authority granted to the Tribe under the laws of the
Tribe. The Hopl Tribe derives its power to enter this agreement
pursuant to Hopi law, notwithstanding paragraph 7, page 3 of the

agreement.

. ¢
ﬂ ' ()
DATED this day 2/@%/—%&%»_ , 1991.

k""?f.': ' i A .y - /,”'
s b, s 2 4

Tribal Attorney

1991 /ct



A Proposed Work Plan and Budget For Complation

of Cultural Resources Inventory on

State Routa 264

(ADOT Projects F-060-1~509, »~060-1-508

Tracs: H2143 0l D; H21i44 01 D)

Prepared by:
Michaal Yeatts

Staff Archaeologliast; Project Director

Preparad for and Submitted to:
Bettina Rosenberg
Highway Archaaeologist

Arizona Department of Transportation

Submittad by:

Kurt E. Dongosks
Tribal Archaeologist
Cultural Preservation Office
P.O. Box 123

Kykotsmqvi, Az. 86039

Hopi CPO project no. 91-0G03

June 1991



A PROPOSXED WORK PLAN AND BUDGET TOR
CCHPLETION OF CULTURAL RESOURCES INVENTORY

ON SR 264

ADOT Projects F-060-1-509, P-060-1-508

Tracs: H2143 01 D) R1144 01 D

Introduction

Tha Arizona Department of Transportation (ADOT) has requested that the
Hopi Tribal Cultural Preservation Office (CPO) complete the cultural resources
inventory of SR 264 between milepcats 359.56 and 384. The project was
originally eswarded to, and begun by, Archaeclogical Research Services, Inc. of
Tempe, Arizona. PFollowing initiation of the fisldwork, however,
administrative and political issuaes made it necessary to terminate the
undertaking. At the time that the work was halted, approximately nine of the
24.4 miles of right-of-way (ROW} had baeen inventoried. The remaining 15.4
miles of the ROW still needs to be inventoried and at least partial recording
of the already idantified sites, ag well as completa recording of any new
cultural resources, needs to be undertakxen. This ia what is detailed in this

work plan.

Background
Archaeclogical Research, Inc. has completed inventory on approximately
nine miles of the proposed re-surfacing corrider aleng SR 264. They hava
axamined the area between milepoats 359.4 and 370 with the following
‘omigsiona:
- "363.00 to 364.00"; 0.64 miles ({(only the last 0.65 mile of this
1.64 mile long stretch needs to be inventoried).
- 365.82 to 366.00; 0.18 miles (only south of ROW centerlinae needs
inventory}.

~ 368.00 to 368.70; 0.70 miles (only west of ROW centerline needs



Inventory).

~ 369.30 to 169.95; 0.65 miles (entire ROW needs invento-y).

In ggdition, no survey work has been undertaken between:mileposts 370.00 to
384.00. Therefore, 16.17 miles still neads to receive archasological
inventory.

In the approximately nine miles of ROW corridor examined, 21 cultural
rasource sltes were identified. BSecause the project was truncated during the
survey phase, racording at thesa sites was preliminary and.it will be
nacaessary to revisit all of thasa sites. Assuming a continued site denaity of
2.3 sites/mile, a total of 37 additiocnal sites is estimated will bae
encountered; therefora, a total of approximately 58 sites may need to be
documantad,

Interviaws with informants have baen conducted from mileposts 359.60 to
371.00, with the omission of a short saction on the east side of the ROW
canterline batween milepcats 367.12 to 367.41. CQOver 120 features were
identified, all of which need field varification of their location. In
addition, further ethnographic work will be necassary in this area in order to
assasg the exact extent of the original work., There iz also the 13.3]1 miles

of ROW that ham not underqgone any ethnographic work.

Field Methods

The field work will be undertaken by a2 crew of two conducting the
archaeaglogical inventory and a cultural consultants who are familiar with
significant cultural properties along the ROW. The two archaeologists will
4ravarsa the ROW corridor parallel to the existing rvadway with a spacing
‘betweaen them of 15 maeters (49 feet). This will be done on both sides of the
existing rcad, in order to cover the proposad 200 foot (61 meter) wide ROW at
a Clasa III level.

During the coursa of the survey, cultural.consultants Familiar with a
given section of ROW will accompany thae survey team in that section in order

to identify significant cultural resources, Thae cultural consultants will be



arranged through the Hopi Cultural Preservatlon Office.

Recordation of the identiflied cultural resources sites will ba
accomplished following completion of tha inventory. At this polnt, a crew of
three will be used., All sites will be ansigqed ASK numbers and will be
recorded on the Hopi Cultural Resources Site Form (appended). 1In addition to
the complation of & slte formt a detailed map of the gite will be generated
and a sample of the artifact assemblage will be analyzed. The percent of
artifacts on the site analyzed will be dependant on the overall number of
artifacts on the site. A measured unit will be established in the portion of
the site felt to contain the highest artifact density. A unit of suitable
size to encompass approximately 100 artifacts will be chosen. The location
of the unit will be identified on the site map. In addition, the remainder of
the sits will be examined in order to identify artifact types and classes not
represented in the sample unit.

In-use and sacred regourcas, particularly those identifisd through the
interviaws, will not be recorded completely. Enough information will be
obtained regarding them to allow for management planning and in order to
assess their Register eligibility and their potential for protection under
ARPA and AIRFA. The amount of information recorded on sacred areas will be

determined through the Cultural Preservation Officae.



Attorney General
275 WEST WASHINGTON

Hhoenix, Arizona 33007

REBard B EE

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

A. G. Contract No. KRO81-91-1493TRD , an agreement

between public agencies, has been reviswed pursuant to
A.R.S. § 11-952, as amended, by the undersigned Assistant
Attorney General who has determined that it is in the proper
form and is within the pewers and authority granted to the

.

State of Arizona.
No opinion is expressed as to the authority of the

remaining parties, other than the State or its agencies, to

enter into said agreemeiil
DATED this é day of ;@Mﬁ« , 1991,

GRANT WOODS
Attorney General

- Z&g

JAMES R. REDPATH
Assistant Attorney General

Transportation Secticn

7005G/102



